DOT_RGGBO1

PS&E JOB NO: 00C518

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

REVISION NO : 1

DATE: 04/ 26/ 2001
TI ME: 13: 30

BI DS OPENED ON : May 23 2001

CONTRACT NO: 006129 REGION NO : 3 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : XL1077
W R LOW BIDDER  -------
TITLE : SR 112 LAKESI DE | NDUSTRI ES
SR 113 TO WP 38 VI C 50 ECLIPSE VEST DR
000518 98363- 9406
PROJECT . STP- PMDO(001) PORT ANGELES WA 983620127
COUNTY(S) : CLALLAM CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -21.88%
174, 000. 00 135, 927. 00 - 38,073
2 CLEARING - SITE MP 36.8 RIGHT
L.S. 128.00%
2, 500. 00 5, 700. 00 3, 200
3 REMOVI NG GUARDRAI L
1042. 0000 L.F. 3. 0000 2.1000 -30.00%
3,126. 00 2,188. 20 -938
4 REMOVI NG GUARDRAI L ANCHOR
22.0000 EACH 150. 0000 150. 0000 0. 00%
3, 300. 00 3, 300. 00 0
5 REMOVI NG TEMPORARY PAVEMENT MARKI NG
85300. 0000 L.F. 0. 1000 0. 0200 -80.00%
8, 530. 00 1, 706. 00 -6,824
6 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S. 35.14%
11, 100. 00 15, 000. 00 3, 900
GRADI NG
7 ROADWAY EXCAVATI ON | NCL. HAUL
2100. 0000 C.Y. 12. 0000 16. 5000 37.50%
25, 200. 00 34, 650. 00 9, 450
8 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
1820. 0000 S.Y. 13. 0000 20. 0000 53.85%
23, 660. 00 36, 400. 00 12, 740
9 SELECT BORROW | NCL. HAUL
340. 0000 C.Y. 13. 0000 25. 0000 92.31%
4,420.00 8, 500. 00 4,080
10 EMBANKMENT COMPACTI ON
1400. 0000 C.Y. 2.0000 5. 0000 150. 00%
2, 800. 00 7, 000. 00 4,200
11  SPALL BORROW | NCL. HAUL
1600. 0000 C.Y. 15. 0000 24. 0000 60. 00%

24, 000. 00 38, 400. 00 14, 400



DOT RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 26/ 2001
- * % * B| D CHECK REPORT * * = TI ME: 13: 30
PS&E JOB NO: 00C518 REVI SION NO : 1 Bl DS OPENED ON : May 23 2001
CONTRACT NO: 006129 REGION NO : 3 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : XL1077
W R LOW BIDDER  -------
TITLE : SR 112 LAKESI DE | NDUSTRI ES
SR 113 TO WP 38 VI C 50 ECLIPSE VEST DR
000518 98363- 9406
PROJECT . STP- PMDO(001) PORT ANGELES WA 983620127
COUNTY(S) : CLALLAM CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
12 DI TCH EXCAVATI ON | NCL. HAUL
15. 0000 C.Y. 15. 0000 100. 0000 566. 67 %
225. 00 1, 500. 00 1,275
13  QUARRY SPALLS
50. 0000 TON 75. 0000 50. 0000 -33.33%
3, 750. 00 2, 500. 00 -1, 250
14 UNDERDRAIN PIPE 6 IN. DI AM
840. 0000 L.F. 7.0000 15. 0000 114.29%
5, 880. 00 12, 600. 00 6, 720
15 SCHEDULE A CULV. PIPE 12 IN. DI AM
200. 0000 L.F. 20. 0000 30. 0000 50. 00%
4, 000. 00 6, 000. 00 2,000
16 SCHEDULE A CULV. PIPE 18 IN. DI AM
98. 0000 L.F. 28. 0000 45. 0000 60.71%
2, 744.00 4,410. 00 1, 666
17 SCHEDULE A CULV. PIPE 24 IN. DI AM
166. 0000 L.F. 30. 0000 65. 0000 116.67%
4,980. 00 10, 790. 00 5,810
18 PLAIN ST. CULV. PIPE ARCH 0.138 IN. TH. 64 IN. SPAN
56. 0000 L.F. 130. 0000 300. 0000 130.77%
7,280. 00 16, 800. 00 9,520
19  CULVERT LINER 22 IN DI AM
164. 0000 L.F. 130. 0000 40. 0000 -69.23%
21, 320. 00 6, 560. 00 -14, 760
STRUCTURE
20 ST. REINF. BAR FOR HEADWALL
150. 0000 LB. 2.5000 4. 0000 60. 00%
375. 00 600. 00 225
21 CONC. CLASS 3000 FOR HEADWALL
1. 8000 C.Y. 600. 0000 2, 040. 0000 240.00%
1, 080. 00 3, 672.00 2,592



DOT RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 26/ 2001
- * % * B| D CHECK REPORT * * = TI ME: 13: 30
PS&E JOB NO: 00C518 REVI SION NO : 1 Bl DS OPENED ON : May 23 2001
CONTRACT NO: 006129 REGION NO : 3 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : XL1077
W R LOW BIDDER  -------
TITLE : SR 112 LAKESI DE | NDUSTRI ES
SR 113 TO WP 38 VI C 50 ECLIPSE VEST DR
000518 98363- 9406
PROJECT . STP- PMDO(001) PORT ANGELES WA 983620127
COUNTY(S) : CLALLAM CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
SURFACI NG
22 CRUSHED SURFACI NG BASE COURSE
850. 0000 TON 17. 0000 20. 0000 17.65%
14, 450. 00 17, 000. 00 2, 550
23 SHOULDER FI NI SHI NG
11. 6000 M. 800. 0000 1, 850. 0000 131.25%
9, 280. 00 21, 460. 00 12,180
LI QUI D ASPHALT
24 ASPHALT FOR TACK COAT
97. 0000 TON 300. 0000 450. 0000 50. 00%
29, 100. 00 43, 650. 00 14, 550
25 ANTI - STRI PPI NG ADDI Tl VE
EST. 0. 00%
35, 700. 00 35, 700. 00
ASPHALT CONCRETE PAVEMENT
26 CRACK SEALI NG
EST. 0. 00%
14, 000. 00 14, 000. 00
27 PLANI NG Bl TUM NOUS PAVEMENT
2380. 0000 S.Y. 12. 0000 15. 0000 25.00%
28, 560. 00 35, 700. 00 7,140
28 ASPHALT CONC. FOR PRELEVELING CL. G PG 58- 2
1130. 0000 TON 50. 0000 55. 0000 10.00%
56, 500. 00 62, 150. 00 5, 650
29 ASPHALT CONC. FOR PAVEMENT REPAI
1060. 0000 TON 62. 0000 70. 0000 12.90%
65, 720. 00 74, 200. 00 8, 480
30 ASPHALT CONC. PAVEMENT CL. A PG 58-2;
15430. 0000 TON 44,0000 49. 0000 11.36%
678, 920. 00 756, 070. 00 77, 150
31 ASPHALT CONC. PAVEMENT CL. G PG 58-2:
5940. 0000 TON 44,0000 49. 0000 11.36%

261, 360. 00 291, 060. 00 29,700



DOT RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 26/ 2001
- * % * B| D CHECK REPORT * * = TI ME: 13: 30
PS&E JOB NO: 00C518 REVI SION NO : 1 Bl DS OPENED ON : May 23 2001
CONTRACT NO: 006129 REGION NO : 3 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : XL1077
W R LOW BIDDER  -------
TITLE : SR 112 LAKESI DE | NDUSTRI ES
SR 113 TO WP 38 VI C 50 ECLIPSE VEST DR
000518 98363- 9406
PROJECT . STP- PMDO(001) PORT ANGELES WA 983620127
COUNTY(S) : CLALLAM CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
32 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00%
20, 700. 00 20, 700. 00
33 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00%
9, 730. 00 9, 730. 00
34  ASPHALT CONC. APPROACH
66. 0000 TON 70. 0000 100. 0000 42.86%
4,620.00 6, 600. 00 1,980
EROSI ON CONTROL AND PLANTI NG
35 SEEDI NG AND FERTI LI ZI NG BY HAND
1100. 0000 S.Y. 1. 0000 2.0000 100. 00%
1, 100. 00 2, 200. 00 1,100
36 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00%
2, 500. 00 2, 500. 00
37 SPILL PREVENTI ON PLAN
L.S. 100. 00%
1, 000. 00 2, 000. 00 1, 000
38  WATER POLLUTI ON PREVENTI ON PLAN
L.S. 300. 00%
500. 00 2, 000. 00 1, 500
39  SPCC LEAD
60. 0000 HR 35. 0000 35. 0000 0. 00%
2, 100. 00 2, 100. 00 0
40  EROSI ON CONTROL LEAD
60. 0000 HR 35. 0000 35. 0000 0. 00%
2, 100. 00 2, 100. 00 0
TRAFFI C
41 BEAM GUARDRAIL TYPE 1 - 9 FT. LONG POST
689. 0000 L.F. 15. 0000 14. 2000 -5.33%

10, 335. 00 9, 783. 80 -551



DOT_RGGBO1

PS&E JOB NO: 00C518

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

DATE: 04/ 26/ 2001
TI ME: 13: 30

BI DS OPENED ON : May 23 2001

CONTRACT NO: 006129 REGION NO : 3 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : XL1077
W R LOW BIDDER  -------
TITLE : SR 112 LAKESI DE | NDUSTRI ES
SR 113 TO WP 38 VI C 50 ECLIPSE VEST DR
000518 98363- 9406
PROJECT . STP- PMDO(001) PORT ANGELES WA 983620127
COUNTY(S) : CLALLAM CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
42 BEAM GUARDRAI L TYPE 1 - 11 FT. LONG POST
237.0000 L.F. 18. 0000 15. 5000 -13.89%
4, 266. 00 3, 673.50 -593
43 BEAM GUARDRAI L TYPE 1
376. 0000 L.F. 12. 0000 12. 4000 3.33%
4,512.00 4,662. 40 150
44 BEAM GUARDRAI L TYPE 20
152. 0000 L.F. 24. 0000 14. 2000 -40.83%
3, 648. 00 2, 158. 40 -1, 490
45 BEAM GUARDRAI L TYPE WP THRI E BEAM
450. 0000 L.F. 60. 0000 101. 4000 69. 00%
27, 000. 00 45, 630. 00 18, 630
46 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 6
8. 0000 EACH 1, 250. 0000 900. 0000 -28.00%
10, 000. 00 7,200. 00 -2,800
47 BEAM GUARDRAI L FLARED TERM NAL
13. 0000 EACH 1, 800. 0000 1, 850. 0000 2.78%
23, 400. 00 24, 050. 00 650
48 BEAM GUARDRAI L BURI ED TERM NAL
5. 0000 EACH 500. 0000 605. 0000 21.00%
2, 500. 00 3, 025. 00 525
49 RAI SI NG EXI STI NG BEAM GUARDRAI L
100. 0000 L.F. 4. 0000 2.1500 -46.25%
400. 00 215. 00 -185
50 PRECAST CONC. BARRI ER TYPE 2
353. 0000 L.F. 25. 0000 24. 4000 -2.40%
8, 825. 00 8, 613. 20 -212
51 REMOVI NG AND RESETTI NG EXI STI NG PERVANENT BARRI ER
121. 0000 L.F. 5. 0000 8. 9000 78.00%
605. 00 1,076. 90 472
52 FLEXI BLE GUI DE POST
835. 0000 EACH 22.0000 22.0000 0. 00%
18, 370. 00 18, 370. 00 0



DOT_RGGBO1

PS&E JOB NO: 00C518
CONTRACT NO: 006129
VERSI ON NO : 2

REVISION NO : 1
REGION NO : 3

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

WORK ORDER# : XL1077

------- LOW BI DDER - ------

DATE: 04/ 26/ 2001
TI ME: 13: 30

BI DS OPENED ON : May 23 2001
AWARDED ON :

HWY : SR 112
TITLE : SR 112 LAKESI DE | NDUSTRI ES
SR 113 TO WP 38 VI C 50 ECLIPSE VEST DR
000518 98363- 9406
PROJECT . STP- PMDO(001) PORT ANGELES WA 983620127
COUNTY(S) : CLALLAM CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
53 PAINT LI NE
252900. 0000 L.F. 0. 0800 0. 0700 -12.50%
20, 232. 00 17, 703. 00 -2,529
54 PLASTI C STOP LI NE
77.0000 L.F. 5. 0000 4. 0000 -20.00%
385. 00 308. 00 -77
55 PLASTI C DRAI NAGE MARKI NG
243.0000 EACH 10. 0000 4. 0000 -60. 00%
2, 430. 00 972. 00 -1, 458
56 RAI SED PAVEMENT MARKER TYPE 2
14. 4000 HUND 300. 0000 235. 0000 -21.67%
4,320.00 3, 384. 00 -936
57 TEMPORARY PAVEMENT MARKI NG
88300. 0000 L.F. 0. 1000 0. 1000 0. 00%
8, 830. 00 8, 830. 00 0
58 PERMANENT SI GNI NG
L.S. -27.78%
36, 000. 00 26, 000. 00 -10, 000
59 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 25.00%
4, 000. 00 5, 000. 00 1, 000
60 CONTRACTOR PI LOTED TRAFFI C CONTROL
160. 0000 HR 40. 0000 50. 0000 25.00%
6, 400. 00 8, 000. 00 1, 600
61 TRAFFI C CONTROL LABOR
2240. 0000 HR 33. 0000 33. 0000 0. 00%
73, 920. 00 73, 920. 00 0
62 TRAFFI C CONTROL SUPERVI SOR
420. 0000 HR 38. 0000 45. 0000 18.42%
15, 960. 00 18, 900. 00 2,940
63 CONSTRUCTI ON SI GNS CLASS A
860. 0000 S. F. 12. 0000 7.0000 -41.67%

10, 320. 00 6, 020. 00 -4,300



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 26/ 2001
* % * B| D CHECK REPORT * * = TI ME: 13: 30
PS&E JOB NO: 00C518 REVI SION NO : 1 Bl DS OPENED ON : May 23 2001
CONTRACT NO: 006129 REGION NO : 3 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : XL1077
W R LOW BIDDER  -------
TITLE : SR 112 LAKESI DE | NDUSTRI ES
SR 113 TO WP 38 VI C 50 ECLIPSE VEST DR
000518 98363- 9406
PROJECT . STP- PMDO(001) PORT ANGELES WA 983620127
COUNTY(S) : CLALLAM CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
64 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
252. 0000 C.Y. 15. 0000 10. 0000 -33.33%
3, 780. 00 2,520. 00 -1, 260
65 SHORI NG OR EXTRA EXCAVATI ON CLASS B
1200. 0000 S. F. 2.0000 2.0000 0. 00%
2, 400. 00 2, 400. 00 0
66 GRAVEL BACKFILL FOR DRAI N
70. 0000 C.Y. 30. 0000 30. 0000 0. 00%
2, 100. 00 2, 100. 00 0
67 WATER
5. 0000 mGAL 70. 0000 100. 0000 42.86%
350. 00 500. 00 150
68 PLUGG NG EXI STI NG PI PE
2.0000 EACH 200. 0000 500. 0000 150. 00%
400. 00 1, 000. 00 600
69 ADJUST MONUMENT CASE AND COVEF
20. 0000 EACH 200. 0000 200. 0000 0. 00%
4, 000. 00 4, 000. 00 0
70 FORCE ACCOUNT REPAI R EXI STI NG CULVERT
EST. 0. 00%
500. 00 500. 00
71 ROADSI DE CLEANUP
EST. 0. 00%
8, 000. 00 8, 000. 00
72 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00%
1, 000. 00 1, 000. 00
73 M NOR CHANGE
CALC 0. 00%
-1.00 -1.00
74 CONSTRUCTI ON GEOTEXTI LE FOR SO L STABI LI ZATI ON
2130. 0000 S.Y. 2.0000 4. 0000 100. 00%

4,260. 00 8,520. 00 4,260



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 26/ 2001

* * % BI D CHECK REPORT * * * TI ME: 13: 30

PS&E JOB NO: 00C518 REVI SION NO : 1 BI DS OPENED ON : May 23 2001
CONTRACT NO: 006129 REGION NO : 3 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : XL1077 ow
HWY ©SR 112 T LOVBIDDER ~ -------
TITLE © SR 112 LAKESI DE | NDUSTRI ES

SR 113 TO WP 38 VI C 50 ECLIPSE VEST DR

000518 98363- 9406
PROJECT . STP- PMDO(001) PORT ANGELES WA 983620127
COUNTY(S) : CLALLAM CONTRACTOR NUMBER : 469025

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNIT/ % DI FF./
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
75  ASPHALT EXPANSI ON JOI NT
106. 0000 L. F. 12. 0000 80. 0000 566. 67 %

1,272.00 8, 480. 00 7,208

CONTRACT TOTAL $1, 896, 929. 00 $2, 091, 637. 40 10. 26%



